

Corrigendum

RFP No.: 62/11/2023/M&E/2023-ISA: For Hiring of Agency for Terminal Independent Evaluation of Demonstration Projects supported by International Solar Alliance

Bidder Queries	ISA response
<p>BDS 14: Deadline for Submission: Due to the ongoing COP-28 event, we request that the deadline for submission of the proposals be extended by three (3) weeks, i.e., 02 January 2024. This will enable us to submit a quality and competitive proposal after conducting adequate due diligence to support our approach and pricing, considering the proposal requirements and geography.</p>	<p>Deadline extended to 31 Dec 2023</p>
<p>FORM B: BIDDER INFORMATION FORM: As one of the highly recognized firms with a longstanding record of providing services to almost all development partners, we request ISA to withdraw the following requirements, or clarify that these are not mandatory requirements.</p> <ul style="list-style-type: none"> – UNGM registered vendor – Quality Assurance Certification – Accreditation such as ISO 14001 related to the environment – Local government permit to locate and operate in the assignment locations <i>(we propose that these be facilitated by ISA, if required; please clarify)</i> 	<ul style="list-style-type: none"> - Not Mandatory - Mandatory for goods/ material and not for services - Not Mandatory for Service <p><i>ISA won't be able to facilitate these completely. We will provide details of our National Focal Points within the country as well as implementing agency focal point with whom the evaluation agency can liaise. However, overall responsibility for permits etc. is of the evaluation agency.</i></p>
<p>Annex 1: Please indicate the location names/city names where the projects have been implemented.</p>	<p>Attached below</p>

Annex – 1: List of ISA-supported Demonstrated Projects

S.No.	Region	Country	Location/City Name	Project Title	Implemented by
1	Africa	Benin	Abomey-Calavi University Hospital, Benin	Health facilities solarization	Country
2		Burundi	NYABISIGA, BUSONI Municipality, KIRUNDO Province	Solar water pumping system	ISA (through PMC)
3		Burkina Faso	1. CSPS of Koutoumtenga, Burkina Faso 2. OUGA-YARCE, Burkina Faso	Health facilities solarization	Country
4		Comoros	1. Bangoingouni Ngazidge Comoros 2. Ivembeni Comoros	2 Health Centres	Country
5		Djibouti	1. Village of OMAR JAGA'A in Arta region 2. Village of Dougoum, Region of Tadjourah	2 Solar Cold Storages	ISA (through PMC)
6		Ethiopia	Haru site in Yirgachefe, Ethiopia	Solar Water Pumping System	ISA (through PMC)
7		Gambia	1. Siffoe Women Garden Gambia 2. Wassadou villag Gambia	Solar Water Pumps for Irrigation	Country
8		Mali	1. Koula CSCOM 2. Sinzani CSCOM 3. Doumba CISCOM & Housing	Solarization of Health Centre	Country
9		Mauritius	Jawaharlal Nehru Hospital, Mauritius	Solarization of JLN Hospital, Rose Belle	Country
10		Malawi	Lilongwe, Malawi	Solarization of Parliament Building	ISA (through PMC)
11		Mozambique	Macate District	Solar Irrigation Pump	ISA (through PMC)
12		Niger	Gaweye Hospital Niger	Solarization of Health Centre	Country
13		Senegal	Theippe region of Niayes area, Sengal	Solar Cold Storage	ISA (through PMC)
14		Seychelles	La Digue Island Seychelles	Solar Cold Storage	ISA (through PMC)
15		Bhutan	1.National Post Harvest Center, Paro. 2.National Post Harvest Sub Center, Brumbi. Zhemgang	Solar Cold Storage	ISA
16		Togo	1.Kpadjenta, 2.Kpong Mossi, 3.Kotoure	10 Irrigation Pumps	Country
17		Uganda	Kasese District-Western Uganda 1.Buhuhira Health Centre, 2.Kasanzi primary school, 3. Maghoma School 4.Mbata School	Solarization of Healthcare centre & primary schools	ISA (through PMC)
18	Latin America & Caribbean	Cuba	Perico, Matanzas Province, Cuba	Solar Irrigation Pump	ISA (through PMC)
19		Guyana	Orealla, Crabwood Creek, Corentyne, Berbice, Guyana	Solarization of a PHC/ Hospital	Country
20		Jamaica	Little Park Pump Station St. Elizabeth, Jamaica,	Retrofit of 30 kW PV for Irrigation	Country
21		Suriname	All the four sites are near to Paramaribo drive. 1. Dangogo (on a paved road) 2. Wanghatti, (on bauxite road to Boslanti) 3. Bigiston (on a paved road to papatam, Marowijne district)	4 Pumps	ISA (through PMC)

S.No.	Region	Country	Location/City Name	Project Title	Implemented by
			4. Godo Olo (drive to Papatam from Paramaribo)		
22	Asia-Pacific	Cambodia	1.Koh Toch Primary School Sangkat Koh Rong Sanloeum 2.Sok San Primary School Sangkat Koh Rong 3.PrekPrek Svay Secondary School, Sangkat Koh Rong	Solarization of school	Country
23		Fiji	1.Dakuibeqa-Beqa, Beqa Island 2.Daviqele- Kadavu, Kadavu Island	2 Health Centres	Country
24		Kiribati	Tamana, Kiribati	Solarization of JS School	Country
25		Nauru	The Republic of Nauru Hospital, Denigomodu Nauru	Solar Based RO Drinking Water System	Country
26		Samoa	46 Village of different Island – Upolu, Savaii	Solar Streetlights	Country
27		Tonga	1.Siatoutai 1 & 2 2.Tatakamotonga 1 & 2	4 Solar water pumping systems	Country