Date: 30/09/2023

Reference RFQ No.: 49/09/PPIC/2023-ISA

Corrigendum-I|

Subject: Extension of Deadline for RFQ for Hiring of Consultancy firm for developing Feasibility
Assessment Report of potential sites for the implementation of Solar Water Pumping Systems in
Grande Comore (Ngazidja) Island, Comoros

With reference to Request for Quotation (RFQ) dated September 15, 2023 for Hiring of Consultancy
firm for developing Feasibility Assessment Report of potential sites for the implementation of Solar
Water Pumping Systems in Grande Comore (Ngazidja) Island, Comoros, all prospective Bidders are
hereby informed that the International Solar Alliance has extended the deadline for submission of
RFQ till October 13, 2023 - 7.00 PM (Indian Standard Time). Amendments to the tender document
will be uploaded to the website, if required. This corrigendum shall form an integral part of the
Amendment.
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