

Reference RFQ No.: 51/05/STAR-C/2024-ISA

Date: 25/06/2024

<u> Corrigendum - I</u>

Subject: Extension of deadline and removal of specific items from the TOR of Supply, Installation, Testing & Commissioning (SITC) of equipment and instruments for setting up the STAR Centre in Bhutan including one-year Comprehensive Maintenance Contract (CMC).

This is with reference to the tender document "RFQ for Supply, Installation, Testing & Commissioning (SITC) of equipment and instruments for setting up the STAR Centre in Bhutan including one-year Comprehensive Maintenance Contract (CMC)" with Ref. No. 51/05/STAR-C/2024-ISA floated on May 30, 2024 in this regard.

Following are the changes in mentioned clause issued vide this corrigendum notification:

S.No.	Page	Description	Changes (Removal of items from procurement list)
	No.		
1	2	Deadline for the	The last date of submission has been extended till July 05, 2024
		Submission of	
		Quotation	
2	26	Terms of	1. Item Name/Description: T*SOL (release 2023/2024) for solar
		Reference	thermal design and simulation (Pg no. 28)
			2. Item Name/Description: PVsyst 7.4. Professional (pg no. 28)

Thakue

Procurement Unit International Solar Alliance

International Solar Alliance

National Institute of Solar Energy Campus, Gurugram - 122 003, India www.isolaralliance.org 1 + 91 124 285 3068/69/30 1 info@isolaralliance.org

💓 @isolaralliance