Date 09 January 2023

Reference RFQ No.: 22/12/ISA – STAR C

Corrigendum

Subject: Extension of Deadline for RFQ for “Supply, Installation, Testing & Commissioning (SITC) of equipment and instruments for setting up the STAR Centre in Ethiopia including one year Comprehensive Maintenance Contract (CMC)”

With reference to Request for Quotation (RFQ) dated 20 December 2022 for “Supply, Installation, Testing & Commissioning (SITC) of equipment and instruments for setting up the STAR Centre in Ethiopia including one year Comprehensive Maintenance Contract (CMC), all prospective Bidders are hereby informed that the International Solar Alliance has extended the deadline for submission of RFQ till 20 January 2023 - 7.00 PM (Indian Standard Time)

Amendments in tender document will be uploaded in the website, if required.

This corrigendum shall form an integral part of the Amended RFQ document. All other terms & conditions of the RFQ document remain unchanged.

Sudhakar Upadhyay
Administrative Officer
• Rate for per person per month – 2,03,071 x 9 resources (on pro-rata basis of the original financial proposal)
• Rate for per person per month (for one addl. resource under Governance) – 2,50,000
• Sub-total for 4 weeks/ one month is INR 20,77,639